

Willow Creek Water Park Improvements Project

Addendum #2 to Request for Proposals

August 3, 2022

Page 1 of 1

Addendum #2

Item #	RFP Section Numbers	Reference	Change
1	Title, 1.2 – General Instructions, 1.3 – Advertisement, 2.3 – Anticipated Procurement Schedule, 4.2 – Submittal of Proposal	Proposal Due Date	<ul style="list-style-type: none">• Proposal Due Date is extended by two weeks;• Amend title to indicate: PROPOSALS DUE: August 30, 2022;• Amend all references to Proposal Due Date to indicate “Proposals shall be submitted no later than 3:00 p.m. Pacific Time on Tuesday, August 30, 2022.”
2	2.4 – Estimated Project Budget & Schedule	Budget for Phase 1 Services	<ul style="list-style-type: none">• Add new third sentence: “Final budget for Phase 1 planning services may be negotiated, subject to selected Proposer’s final Scope of Work.”
End of Addendum #2			